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SECTION B - SUPPLIES OR SERVICES PRICES / COST 

B.01 TYPE OF CONTRACT – ITEMS BEING ACQUIRED  

 

This is a Requirements Contract under which task orders will be issued on either a Time-and-

Materials (T&M) or Fixed Price basis utilizing fixed unit rates.  This contract is for the purpose of 

providing quality assurance (QA), audit, surveillance, technical oversight, and executive 

management support services to the DOE Carlsbad Field Office (CBFO) in all program areas. 

The Contractor shall furnish all personnel, facilities, equipment, supplies, and services (except as 

furnished by the DOE as set forth in this Contract); and otherwise do all things necessary for, or 

incident to, the performance of work under this Contract in a safe, efficient, and effective manner. 

B.02 LIMITATION OF FUNDS   

 

The total amount of funds allotted to the contract for work under task orders will be provided on 

each task order.  Task orders may be issued up to the not-to-exceed value of the contract base 

period plus any exercised option periods.  

B.03 PRICE SCHEDULE  

Base Period: Months 1 through 36 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 

UNIT OF 

MEASURE 

EXTENDED 

AMOUNT 

0001 Technical Support  1 NTE  
$____________ 

0002 Materials  1 NTE  
$3,300,000.00___ 

  

Total Price – Base Period  

 

                                                  $____________ 

 

Base Period – Months 1 through 12 

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Project Manager 1,880 $__________ $__________ 

QA Audit and Surveillance Manager 1,880 $__________ $__________ 

Lead QA Auditor 18,800 $__________ $__________ 

QA Auditor 5,640 $__________ $__________ 

QA Senior Technical Expert 18,800 $__________ $__________ 

QA Technical Expert 5,640 $__________ $__________ 

Technical Writer/Editor 7,520 $__________ $__________ 
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QA Data Analyst 2,820 $__________ $__________ 

TRU Waste Certification Specialist 4,700 $__________ $__________ 

TRU Waste Packaging Specialist 940 $__________ $__________ 

TRU Waste Transportation Specialist 940 $__________ $__________ 

PDP Specialist 1,880 $__________ $__________ 

Nuclear Safety Specialist 1,880 $__________ $__________ 

Nuclear Safeguards and Security 

Specialist 

1,880 $__________ $__________ 

Health Physics/Radiological 

Protection Specialist 

940 $__________ $__________ 

Fire Protection Specialist 940 $__________ $__________ 

Industrial Safety Specialist  1,880 $__________ $__________ 

Environmental Compliance Specialist 2,820 $__________ $__________ 

Nuclear & Mining Facility Operations 

Specialist 

7,520 $__________ $__________ 

Int’l Programs & Repository Scientist  3760 $__________ $__________ 

NAMP Specialist 1,880 $__________ $__________ 

Executive Management Consultant 2,820 $__________ $__________ 

General Clerk 3,760 $__________ $__________ 

Administrative Assistant 15,040 $__________ $__________ 

Executive Assistant 3,760 $__________ $__________ 

Information and Records Management 

Specialist 

3,760 $__________ $__________ 

Business Specialist 4,700 $__________ $__________ 

IT Specialist 1,880 $__________ $__________ 

Project Management Specialist 1 1,410  $__________ $__________ 

Project Management Specialist 2 470 $__________ $__________ 

Project Management Specialist 3 470 $__________ $__________ 

 Subtotal Amount CLIN 0001. $__________ 

 

Base Period – Months 13 through 24 

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Project Manager 1,880 $__________ $__________ 

QA Audit and Surveillance Manager 1,880 $__________ $__________ 

Lead QA Auditor 18,800 $__________ $__________ 

QA Auditor 5,640 $__________ $__________ 

QA Senior Technical Expert 18,800 $__________ $__________ 

QA Technical Expert 5,640 $__________ $__________ 

Technical Writer/Editor 7,520 $__________ $__________ 

QA Data Analyst 2,820 $__________ $__________ 
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TRU Waste Certification Specialist 4,700 $__________ $__________ 

TRU Waste Packaging Specialist 940 $__________ $__________ 

TRU Waste Transportation Specialist 940 $__________ $__________ 

PDP Specialist 1,880 $__________ $__________ 

Nuclear Safety Specialist 1,880 $__________ $__________ 

Nuclear Safeguards and Security 

Specialist 

1,880 $__________ $__________ 

Health Physics/Radiological 

Protection Specialist 

940 $__________ $__________ 

Fire Protection Specialist 940 $__________ $__________ 

Industrial Safety Specialist  1,880 $__________ $__________ 

Environmental Compliance Specialist 2,820 $__________ $__________ 

Nuclear & Mining Facility Operations 

Specialist 

7,520 $__________ $__________ 

Int’l Programs & Repository Scientist  3,760 $__________ $__________ 

NAMP Specialist 1,880 $__________ $__________ 

Executive Management Consultant 1,880 $__________ $__________ 

General Clerk 3,760 $__________ $__________ 

Administrative Assistant 15,040 $__________ $__________ 

Executive Assistant 3,760 $__________ $__________ 

Information and Records Management 

Specialist 

3,760 $__________ $__________ 

Business Specialist 4,700 $__________ $__________ 

IT Specialist 1,880 $__________ $__________ 

Project Management Specialist 1 1,410  $__________ $__________ 

Project Management Specialist 2 470 $__________ $__________ 

Project Management Specialist 3 470 $__________ $__________ 

 Subtotal Amount CLIN 0001. $__________ 

 

Base Period – Months 25 through 36 

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Project Manager 1,880 $__________ $__________ 

QA Audit and Surveillance Manager 1,880 $__________ $__________ 

Lead QA Auditor 18,800 $__________ $__________ 

QA Auditor 5,640 $__________ $__________ 

QA Senior Technical Expert 18,800 $__________ $__________ 

QA Technical Expert 5,640 $__________ $__________ 

Technical Writer/Editor 5,640 $__________ $__________ 

QA Data Analyst 2,820 $__________ $__________ 
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TRU Waste Certification Specialist 2,820 $__________ $__________ 

TRU Waste Packaging Specialist 940 $__________ $__________ 

PDP Specialist 1,880 $__________ $__________ 

Nuclear Safety Specialist 940 $__________ $__________ 

Nuclear Safeguards and Security 

Specialist 

1,880 $__________ $__________ 

Health Physics/Radiological 

Protection Specialist 

940 $__________ $__________ 

Fire Protection Specialist 940 $__________ $__________ 

Industrial Safety Specialist  940 $__________ $__________ 

Environmental Compliance Specialist 1,880 $__________ $__________ 

Nuclear & Mining Facility Operations 

Specialist 

4,700 $__________ $__________ 

Int’l Programs & Repository Scientist  1,880 $__________ $__________ 

NAMP Specialist 940 $__________ $__________ 

Executive Management Consultant 940 $__________ $__________ 

General Clerk 3,760 $__________ $__________ 

Administrative Assistant 15,040 $__________ $__________ 

Executive Assistant 3,760 $__________ $__________ 

Information and Records Management 

Specialist 

2,820 $__________ $__________ 

Business Specialist 2,820 $__________ $__________ 

IT Specialist 1,880 $__________ $__________ 

Project Management Specialist 1 1,410  $__________ $__________ 

Project Management Specialist 2 470 $__________ $__________ 

Project Management Specialist 3 470 $__________ $__________ 

 Subtotal Amount CLIN 0001. $__________ 

   

 Total Estimated Amount CLIN 

0001 (Months 1 through 36). 

Insert this Amount in CLIN 0001 

above. 

$__________ 

Option Period 1: Months 37 through 60 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 

UNIT OF 

MEASURE 

EXTENDED 

AMOUNT 

0003 Technical Support 1 NTE  
$____________ 

0004 Materials  1 NTE  
$2,100,000.00___ 
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Total Price – Option Period 1 

 

                                                   $____________ 

  

Option Period 1 – Months 37 through 48 

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Project Manager 1,880 $__________ $__________ 

QA Audit and Surveillance Manager 1,880 $__________ $__________ 

Lead QA Auditor 18,800 $__________ $__________ 

QA Auditor 5,640 $__________ $__________ 

QA Senior Technical Expert 18,800 $__________ $__________ 

QA Technical Expert 5,640 $__________ $__________ 

Technical Writer/Editor 5,640 $__________ $__________ 

QA Data Analyst 2,820 $__________ $__________ 

TRU Waste Certification Specialist 1,880 $__________ $__________ 

PDP Specialist 1,880 $__________ $__________ 

Nuclear Safety Specialist 940 $__________ $__________ 

Nuclear Safeguards and Security 

Specialist 

1,880 $__________ $__________ 

Health Physics/Radiological 

Protection Specialist 

940 $__________ $__________ 

Fire Protection Specialist 940 $__________ $__________ 

Industrial Safety Specialist  940 $__________ $__________ 

Environmental Compliance Specialist 1,880 $__________ $__________ 

Nuclear & Mining Facility Operations 

Specialist 

3,760 $__________ $__________ 

Int’l Programs & Repository Scientist  1,880 $__________ $__________ 

NAMP Specialist 940 $__________ $__________ 

General Clerk 3,760 $__________ $__________ 

Administrative Assistant 15,040 $__________ $__________ 

Executive Assistant 3,760 $__________ $__________ 

Information and Records Management 

Specialist 

2,820 $__________ $__________ 

Business Specialist 1,880 $__________ $__________ 

IT Specialist 1,880 $__________ $__________ 

Project Management Specialist 1 1,410  $__________ $__________ 

Project Management Specialist 2 470 $__________ $__________ 

Project Management Specialist 3 470 $__________ $__________ 

 Subtotal CLIN 0003  $__________ 
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Option Period 1 – Months 49 through 60 

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Project Manager 1,880 $__________ $__________ 

QA Audit and Surveillance Manager 1,880 $__________ $__________ 

Lead QA Auditor 18,800 $__________ $__________ 

QA Auditor 5,640 $__________ $__________ 

QA Senior Technical Expert 18,800 $__________ $__________ 

QA Technical Expert 5,640 $__________ $__________ 

Technical Writer/Editor 5,640 $__________ $__________ 

QA Data Analyst 2,820 $__________ $__________ 

TRU Waste Certification Specialist 1,880 $__________ $__________ 

PDP Specialist 1,880 $__________ $__________ 

Nuclear Safety Specialist 940 $__________ $__________ 

Nuclear Safeguards and Security 

Specialist 

1,880 $__________ $__________ 

Health Physics/Radiological 

Protection Specialist 

940 $__________ $__________ 

Fire Protection Specialist 940 $__________ $__________ 

Industrial Safety Specialist  940 $__________ $__________ 

Environmental Compliance Specialist 1,880 $__________ $__________ 

Nuclear & Mining Facility Operations 

Specialist 

3,760 $__________ $__________ 

Int’l Programs & Repository Scientist  1,880 $__________ $__________ 

NAMP Specialist 940 $__________ $__________ 

General Clerk 3,760 $__________ $__________ 

Administrative Assistant 15,040 $__________ $__________ 

Executive Assistant 3,760 $__________ $__________ 

Information and Records Management 

Specialist 

2,820 $__________ $__________ 

Business Specialist 1,880 $__________ $__________ 

IT Specialist 1,880 $__________ $__________ 

Project Management Specialist 1 1,410  $__________ $__________ 

Project Management Specialist 2 470 $__________ $__________ 

Project Management Specialist 3 470 $__________ $__________ 

 Subtotal CLIN 0003  $__________ 

   

 Total Estimated Amount CLIN 

0003 (Months 37 through 60). 

Insert this Amount in CLIN 0003 

above. 

$__________ 
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B.04 LIMITATION OF GOVERNMENT’S OBLIGATION (Only applicable to Fixed Price Task 

Orders) 

 

(a) This contract allows for Fixed Price task orders that will have traditional Federal Acquisition 

Regulation fixed prices and contract terms and conditions, with the exceptions that some or all of 

the CLINS may be incrementally funded; and if a CLIN is incrementally funded,  in the event of 

termination before it is fully funded the Government’s maximum liability for the CLIN will be 

the lower of the amount of funds allotted to the CLIN or the amount payable to the Contractor per 

the Termination for Convenience (Fixed-Price) clause of this contract.  For each CLIN there is  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the fixed price; 

3) a planned funding schedule that corresponds to the fixed price and the fixed amount of 

work; 

4) no Government obligation to the Contractor until the Government allots funds to the 

contract for the action; 

5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 

6) an obligation that the Government will pay the Contractor for the work the Contractor 

performs for which funds were allotted based on the price of the work performed, not the 

costs the Contractor actually incurs. 

(b) For each CLIN 

1) the Government’s maximum obligation, including any termination obligations and 

obligations under change orders, equitable adjustments, or unilateral or bilateral 

contract modifications, at any time is always less than or equal to the total amount of 

funds allotted by the Government to the contract for the CLIN and the total amount of 

funds allotted by the Government to the contract for the CLIN is the fixed price of the 

work for which the funds are allotted;  
2) the Contractor explicitly agrees it reflected (that is, included or could have included an 

additional amount) in its offered price and in the subsequent negotiated fixed price for 

each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to which the 

Contractor is subject due to the incremental funding arrangement established in 

this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded CLIN 

before the CLIN is fully funded, the Contractor could receive less than the 

Termination for Convenience (Fixed-Price) clause of this contract would allow, 

that is, because the maximum Government obligation for a fixed-price CLIN is 

the allotted funds for the CLIN, the Contractor will receive the lower of the 

allotted funds or what the Termination for Convenience (Fixed-Price) clause of 

this contract;  

3) the Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government, which is the price of the services the allotted funds 

cover, equals the total amount allotted to the contract for the services; 

4) if funds become available and the Government’s need continues, the Government will 

allot funds periodically to the CLIN, the Contractor will provide a fixed amount of work 
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for the funds allotted, and the Government will pay the Contractor based on the price of 

the fixed amount of work.  The Government will not pay the Contractor based on the 

costs the Contractor incurs in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price identified in 

the contract’s Section B, Supplies or services and prices/costs, and in accordance with the 

delivery schedule identified in the contract’s Section F, Deliveries or performance, 

provided the Government provides the funding per or earlier than the Planned Funding 

Schedule in paragraph (n) of this clause.  At any time, the cumulative amount of funds 

allotted is the fixed price for the cumulative fixed amount of work identified with the 

funds. 

(c) For each CLIN 

1) The fixed price (of both the entire CLIN and of the current cumulative amount of funds 

allotted to the CLIN at any time during contract performance) is not subject to any 

adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for all 

costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s fixed price and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The sum of the 

planned funding for each CLIN equals the fixed price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It specifies the 

actual amount of funds allotted and presently available for payment by the Government 

separately for the fixed price CLINS and the work to be performed for the funds allotted. 

1) The Contractor may submit an invoice under a CLIN only after the Government has 

allotted funds to the CLIN and the Contractor has provided services in accordance 

with the terms and conditions of the Contract. The Contractor may submit an invoice 

for only the lower of the two preceding amounts, that is, the lower of  

i. the amount of allotted funds for the specified work (which is the amount of 

the fixed price of the specified work) or  

ii. the amount equal to the portion of the fixed price for the specified work the 

Contractor has earned by providing a portion of the fixed work.  
(g) If during the course of this contract the Government is allotting funds to a CLIN per or earlier 

than the Planned Funding Schedule, this contract to that point will be considered a simple fixed-

price contract for that CLIN regardless of the rate at which the Contractor is, or is not, earning 

amounts payable, and 

1) The Government’s and the Contractor’s obligations under the contract for the CLIN—

with the exception that the Government’s obligation for the CLIN is limited to the total 

amount of funds allotted by the Government to the  CLIN and similarly the Contractor is 

not authorized to continue work beyond the point at which the total amount payable by 

the Government equals the total amount allotted—will be as if the CLIN were both fixed 

price and fully funded at time of contract execution, that is, the Contractor agrees that:  it 

will perform the work of the contract for that CLIN; and neither the fixed-price for the 

CLIN nor any other term or condition of the contract will be affected due to the CLIN’s 

being incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a CLIN 

per or earlier than all of the funding dates in the Planned Funding Schedule for 
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the CLIN, the Government has met all of its obligations just as if the CLIN were 

fully funded as of the time of contract execution and the Contractor retains all of 

its obligations as if the CLIN were fully funded as of the time of contract 

execution, while at the same time the Contractor is not authorized to continue 

work beyond the point at which the total amount payable by the Government 

equals the total amount allotted to the contract; consequently, if the Contactor 

earns amounts payable at any time in performing work for the CLIN that exceed 

the  total amount of funds allotted by the Government to the contract for the 

CLIN 

A.  it (not the Government) will be liable for those excess amounts payable  

B. it will remain liable for its obligations under every term or condition of 

the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government allots 

funds to the CLIN equal to the CLIN’s fixed price, the Government will 

pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to a 

CLIN by the first funding date in the Planned Funding Schedule, the Government 

has met all of its obligations up to that point in the contract as if the CLIN were 

fully funded (that is, as if progress payments based on cost had been agreed to 

and had been made, or milestone payments had been agreed to and been made, or 

etc.) and the Contractor retains all of its obligations up to that point (such as 

meeting delivery schedules, maintaining quality, etc.) as if the CLIN were fully 

funded; consequently, if the Government subsequently terminates the CLIN it 

will pay the Contractor the lower of the following two amounts:  the amount 

allotted by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 

that the amount payable it expects to earn for the CLIN in the next 60 days, when added to all 

amounts payable previously earned, will exceed 75 percent of the total amount allotted to the 

CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation of 

either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government equals the total amount allotted to the CLIN.   

3) The Government may require the Contractor to continue performance of that CLIN for as 

long as the Government allots funds for that CLIN sufficient to cover the amount payable 

for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned Funding 

Schedule, the Contractor will be entitled to an equitable adjustment and 

1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by the 

Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government, equals the total amount allotted to the contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor the lower 

of the following two amounts:  the total amount of funds allotted by the Government to 

the contract for the CLIN; or the amount payable per the Termination for Convenience 

(Fixed-Price) clause of this contract.  
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(j) Except as required by either other provisions of this contract specifically citing and stated to be an 

exception to this clause, or by, among other things, terminations, change orders, equitable 

adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be an 

exception to this clause, for either CLIN—  

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract related to the 

CLIN or earn amounts payable in excess of the amount allotted to the contract by the 

Government until the Contracting Officer notifies the Contractor in writing that the 

amount allotted by the Government has been increased and specifies an increased 

amount, which shall then constitute the total amount allotted by the Government to the 

CLIN. 

(k) No notice, communication, or representation in any form, including, among other things, 

change orders, equitable adjustments, or unilateral or bilateral contract modifications, other 

than that specified in this clause, or from any person other than the Contracting Officer, shall 

affect the amount allotted by the Government to this contract for a CLIN, which will remain 

at all times the Government’s maximum liability for a CLIN. In the absence of the specified 

notice, the Government is not obligated to reimburse the Contractor for any amounts payable 

earned for a CLIN in excess of the total amount allotted by the Government to this contract 

for a CLIN.  
(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar 

actions shall not be considered increases in the Government’s maximum liability or 

authorizations to the Contractor to exceed the amount allotted by the Government for a CLIN 

unless they contain a statement increasing the amount allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this contract for 

convenience or default.  

(n) Planned Funding Schedule: 

 

CLIN (TBD) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished   Funds To Be Allotted To Be Accomplished 

 

 TBD TBD  TBD  TBD   TBD  

 

(o) Actual Funding Schedule  

 

CLIN (TBD) 

 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished   Funds To Be Allotted To Be Accomplished 

 

TBD TBD  TBD  TBD   TBD 

 

 


